

CIFELLI & SON GENERAL CONSTRUCTION, INC.
4 COPPOLA ST
NUTLEY, NEW JERSEY 07110

TEL. 973-235-0302

FAX: 973-235-0456

EMAIL: cifellison@yahoo.com

May 18, 2015

DAVE HORNER
FRANKLIN LAKES PUBLIC SCHOOLS
490 PULIS AVE
FRANKLIN LAKES, NJ
201-574-3517

Cifelli & Son General Construction Inc. (Cifelli) is pleased to submit our proposal for your consideration for the referenced project as requested.

SCOPE OF WORK

Project Location: Woodside School 305 Woodside Ave

1. Remove & Replace approx. 1,000 SF of Concrete Sidewalk, 4" Thick
 2. Demolish existing Steps 8' wide with 10 Threads & Reconstruct 14' wide (Aluminum Threads to be removed)
 3. Reset existing Railings
 4. Construct Brick Faced cheek walls with Limestone Coping
 5. Reset Retaining wall block on both sides
- Price \$ 49,700.00**

Project Location: Middle School

1. Remove & Replace approx. 350 SF of Concrete Sidewalk, 4" Thick
 2. Remove existing concrete pad
 3. Reconstruct existing steps 14' wide-2 threads
 4. Reconstruct 10 LF of Trench Drain and approx. 80 SF of Concrete Sidewalk Surrounding Drain
- Price \$ 15,840.00**

Project Location Elementary School

1. Reconstruct Masonry wall at Water Fountain
 2. Reconstruct (1) CMU in Gym
- Price \$ 2,250.00**

HMR

Note: Prices based on 2014 Ed Data Bid #6888 Masonry, Concrete #24B

Work beyond the scope defined herein will be discussed with the Client and established in writing before we proceed.

TERMS AND CONDITIONS

If this proposal is acceptable, please sign and return the enclosed copy as acknowledgement of your acceptance. Your confirming signature on this proposal will act as our Notice to Proceed.

If you have any questions or comments, please do not hesitate to call.

Very truly yours,

CIFELLI & SON GENERAL CONSTRUCTION INC.

Miguel Carreira
Project Manager

Accepted By:

Signature

(Print Name)

Date